

GOVERNMENT OF MAHARASHTRA
WATER RESOURCES DEPARTMENT
KONKAN IRRIGATION DEVELOPMENT CORPORATION, THANE

e- TENDER NOTICE NO.1 FOR 2011-12

- Corrigendum -

The following changes in the time schedule of the Tender Notice in respect of Tender No. 45 as published on this website may please be noted.

1. The blank pre-qualification document will be available on the above said website upto 17.00 hrs. on 07/01/2012 to those intending bidders who have paid the cost of blank PQ Document before 17.00 hrs. on 04/01/2012.
2. The time limit for online P.Q. bid preparation shall be 07/01/2012 upto 17.00 Hrs.
3. The Pre qualification document will be available for uploading upto 17.00 Hrs. on 10/01/2012
4. The last date of online submission of pre-qualification bid document is 13/01/2012 upto 17.00 Hrs.
5. The contractors who are found to have successfully completed the prequalification conditions will be declared on the said website before 17.00 Hrs. on 23/01/2012 to have been eligible for purchasing the blank tender forms.
6. The Main tender document will be available for purchasing & preparation on 25/01/2012 to 01/02/2012 up to 15.30 Hrs.
7. Pre-bid Conference of prospective bidders who have qualified in pre-qualification will be held in the Office of the Chief Engineer, Water Resources Department, Konkan Region, Hong Kong Bank Building, 4th Floor, Fort, Mumbai-400 001 on 27/01/2012 at 15.00 Hrs.
8. The main tender duly filled in shall be submitted online from 02/02/2012 at 12.01 Hrs to 06/02/2012 at 15.00 Hrs.
9. Tenders will be opened between 06/02/2012 at 15.01 Hrs. and 13.02.2012 at 17.00 Hrs.

Executive Engineer,
Hetawane Medium Project Division,
Kamarli, Tal-Pen, Dist-Raigad.

Revised schedule programme

Schedule

Seq No	KIDC Stage	Contractor Stage	Start Date & Time	Expiry Date & Time	Envelopes
1	Release of PreQual / Bid Capacity Document	-	28/12/2011 10.00	29/12/2011 18.30	-
2	-	PreQual / Bid Capacity Document Purchase	29/12/2011 18.31	04/01/2012 17.00	PreQual / Bid Capacity Document
3	-	Document Download & Online Bid	29/12/2011 18.31	07/01/2012 17.00	PreQual / Bid Capacity Document
4	Close Bidding	-	07/01/2012 17.01	10/01/2012 17.00	PreQual / Bid Capacity Document
5	-	PreQual/ Bid Capacity Bid Submission	10/01/2012 17.01	13/01/2012 17.00	PreQual / Bid Capacity Document
6	PQ / Bid Capacity Document Opening	-	13/01/2012 17.01	23/01/2012 17.00	PreQual / Bid Capacity Document
7	Main Tender Preparation	-	23/01/2012 17.01	25/01/2012 9.00	Commercial Envelope C1, Technical Envelope T1
8	-	Main Tender Document Purchase	25/01/2012 09.01	01/02/2012 15.30	Commercial Envelope C1, Technical Envelope T1
9	-	Online Envelope 1 Preparation	25/01/2012 09.01	01/02/2012 15.30	Technical Envelope T1
10	-	Online Envelope 2 Preparation	25/01/2012 09.01	01/02/2012 15.30	Commercial Envelope C1
11	Close for Bidding	-	01/02/2012 15.31	02/02/2012 12.00	Commercial Envelope C1, Technical Envelope T1
12	-	Bid Submission	02/02/2012 12.01	06/02/2012 15.00	Commercial Envelope C1, Technical Envelope T1
13	Tender Opening and Shortlisting (Technical)	-	06/02/2012 15.01	13/02/2012 17.00	Technical Envelope T1
14	Financial Bid Opening	-	06/02/2012 15.01	13/02/2012 17.00	Commercial Envelope C1
15	Tender Award	-	13/02/2012 17.01	14/03/2012 17.00	Commercial Envelope C1, Technical Envelope T1

Executive Engineer,
Hetawane Medium Project Division,
Kamarli, Tal-Pen, Dist-Raigad